
Item Units Quantity Cost/Unit Total
Clearing/Grubbing (medium) ACRE 0.2 8,000.00$        1,600.00$                  
Ledge excavation - Trench CY 0 125.00$           -$                           
Loaming and Seeding SF 10,000 0.80$               8,000.00$                  
Bit. Paved Drive/Parking (3") SF 12,000 2.00$               24,000.00$                
Conc. Manhole (4' dia) EA 9 3,500.00$        31,500.00$                
Pump Station EA 2 20,000.00$      40,000.00$                
4" PVC Sewer Force Main LF 1,500 28.00$             42,000.00$                
12" PVC Gravity Sanitary Sewer Lines LF 2,300 45.00$             103,500.00$              
Common Borrow CY 0 15.00$             -$                           
Septic Field SF 0 4.00$               -$                           
Septic System Pre-Treatment Tanks EA 1 50,000.00$      50,000.00$                
Replace Exsiting Septic Tanks and D-Boxes LS 3 5,000.00$        15,000.00$                
Erosion Control LS 1 8,000.00$        8,000.00$                  
Mobilization/Demobilization LS 1 8,000.00$        8,000.00$                  

SUBTOTAL  = 340,000.00$              *

Concept Adjustment / Contingency = 25% 90,000.00$                

Estimated Survey/Engineering/Permitting Costs 80,000.00$                
Survey/Wetlands Investigation 10,000.00$                

Engineering Design 30,000.00$                
Permitting 30,000.00$                

Construction Oversight 10,000.00$                

TOTAL  = 510,000.00$              

Assumptions For Pricing:

Permit Costs reflect the permitting for the entire Community Septic System within the Phase 1

Pretreatment cost ($10/gallon/day) provided from preliminary discussion with vendor.
No ledge anticipated in area of sewer collection system based on existing maps.
Included paving for 80% of sewer pipe work along the roadways.
Estimate does not include any new or existing Monitoring Costs.  To be determined with Maine DEP.
*This number has been rounded for estimating purposes

Village Center Study - Conceptual Sewer Collection System

Opinion of Probable Site Costs Prepared for Town of North Yarmouth
Prepared by Sevee & Maher Engineers, Inc. - February 27, 2015

This estimate is based on preliminary discussions with Town representatives reflected on the figure "Village Center Study 
Conceptual Sewer Collection System North Yarmouth, Maine" prepared by Sevee & Maher Engineers, Inc., dated 
2/26/2014 and as amended on February 12, 2015

Septic system pretreatment and field based on pretreatment at existing septic field (185 3-bedroom houses).

Phase 1 - Route 9 Leg and Pretreatment of Existing Septic Field



Item Units Quantity Cost/Unit Total
Clearing/Grubbing (medium) ACRE 8,000.00$         -$                           
Ledge excavation - Trench CY 125.00$            -$                           
Loaming and Seeding SF 30,000 0.80$                24,000.00$                
Bit. Paved Drive/Parking (3") SF 2.00$                -$                           
Conc. Manhole (4' dia) EA 3,500.00$         -$                           
Pump Station EA 20,000.00$       -$                           
4" PVC Sewer Force Main LF 28.00$              -$                           
12" PVC Gravity Sanitary Sewer Lines LF 45.00$              -$                           
Common Borrow CY 1,000 15.00$              15,000.00$                
Septic Field SF 30,000 4.00$                120,000.00$              
Septic System Pre-treatment Tanks LS 50,000.00$       -$                           
Erosion Control LS 8,000.00$         -$                           
Mobilization/Demobilization LS 8,000.00$         -$                           

SUBTOTAL  = 160,000.00$              *

Concept Adjustment / Contingency = 25% 40,000.00$                

Estimated Survey/Engineering/Permitting Costs -$                           
Survey -$                           

Engineering Design -$                           
Maine DEP Permitting -$                           

Construction Oversight -$                           

TOTAL  = 200,000.00$              

Assumptions For Pricing:

Pretreatment cost ($10/gallon/day) provided from preliminary discussion with vendor.
No ledge anticipated in area of sewer collection system based on existing maps.
Included paving for 80% of sewer pipe work along the roadways.
Estimate does not include any new or existing Monitoring Costs.  To be determined with Maine DEP.
*This number has been rounded for estimating purposes

Village Center Study - Conceptual Sewer Collection System

Opinion of Probable Site Costs Prepared for Town of North Yarmouth
Prepared by Sevee & Maher Engineers, Inc. - February 27, 2015

This estimate is based on preliminary discussions with Town representatives reflected on the figure "Village Center Study 
Conceptual Sewer Collection System North Yarmouth, Maine" prepared by Sevee & Maher Engineers, Inc., dated 
2/26/2014 and as amended on February 12, 2015.
Septic field based on full build out of new septic fields detailed in report mentioned above.

ASSUMED COVERED IN PHASE 1

Phase 1A - Construction of New Septic Fields



Item Units Quantity Cost/Unit Total
Clearing/Grubbing (medium) ACRE 0.3 8,000.00$        2,400.00$                  
Ledge excavation - Trench CY 0 125.00$           -$                           
Loaming and Seeding SF 0 0.80$               -$                           
Bit. Paved Drive/Parking (3") SF 8,000 2.00$               16,000.00$                
Conc. Manhole (4' dia) EA 5 3,500.00$        17,500.00$                
Pump Station EA 0 20,000.00$      -$                           
4" PVC Sewer Force Main LF 500 28.00$             14,000.00$                
12" PVC Gravity Sanitary Sewer Lines LF 1,700 45.00$             76,500.00$                
Common Borrow CY 0 15.00$             -$                           
Septic Field SF 0 4.00$               -$                           
Septic System Pre-treatment Tanks LS 0 200,000.00$    -$                           
Erosion Control LS 1 8,000.00$        8,000.00$                  
Mobilization/Demobilization LS 1 8,000.00$        8,000.00$                  

SUBTOTAL  = 150,000.00$              *

Concept Adjustment / Contingency = 25% 40,000.00$                

Estimated Survey/Engineering/Permitting Costs 85,000.00$                
Survey 5,000.00$                  

Engineering Design 50,000.00$                
Maine DEP Permitting 20,000.00$                

Construction Oversight 10,000.00$                

TOTAL  = 275,000.00$              

Assumptions For Pricing:

Pretreatment cost ($10/gallon/day) provided from preliminary discussion with vendor.
No ledge anticipated in area of sewer collection system based on existing maps.
Included paving for 80% of sewer pipe work along the roadways.
Estimate does not include any new or existing Monitoring Costs.  To be determined with Maine DEP.
*This number has been rounded for estimating purposes

Village Center Study - Conceptual Sewer Collection System

Opinion of Probable Site Costs Prepared for Town of North Yarmouth
Prepared by Sevee & Maher Engineers, Inc. - February 27, 2015

This estimate is based on preliminary discussions with Town representatives reflected on the figure "Village Center Study 
Conceptual Sewer Collection System North Yarmouth, Maine" prepared by Sevee & Maher Engineers, Inc., dated 
2/26/2014 and as amended on February 12, 2015.

Phase 2 - Parsonage Road Leg



Item Units Quantity Cost/Unit Total
Clearing/Grubbing (medium) ACRE 0.0 8,000.00$        -$                           
Ledge excavation - Trench CY 0 125.00$           -$                           
Loaming and Seeding SF 0 0.80$               -$                           
Bit. Paved Drive/Parking (3") SF 0 2.00$               -$                           
Conc. Manhole (4' dia) EA 0 3,500.00$        -$                           
Pump Station EA 0 20,000.00$      -$                           
4" PVC Sewer Force Main LF 0 28.00$             -$                           
12" PVC Gravity Sanitary Sewer Lines LF 0 45.00$             -$                           
Common Borrow CY 0 15.00$             -$                           
Septic Field SF 0 4.00$               -$                           
Septic System Pre-treatment Tanks LS 1 450,000.00$    450,000.00$              
Erosion Control LS 0 8,000.00$        -$                           
Mobilization/Demobilization LS 0 8,000.00$        -$                           

SUBTOTAL  = 450,000.00$              

*
Concept Adjustment / Contingency = 25% 120,000.00$              

Estimated Survey/Engineering/Permitting Costs -$                           
Survey -$                           

Engineering Design -$                           
Maine DEP Permitting -$                           

Construction Oversight -$                           

TOTAL  = 570,000.00$              

Assumptions For Pricing:

Pretreatment cost ($10/gallon/day) provided from preliminary discussion with vendor.
No ledge anticipated in area of sewer collection system based on existing maps.
Included paving for 80% of sewer pipe work along the roadways.
Estimate does not include any new or existing Monitoring Costs.  To be determined with Maine DEP.
*This number has been rounded for estimating purposes

Village Center Study - Conceptual Sewer Collection System

Opinion of Probable Site Costs Prepared for Town of North Yarmouth
Prepared by Sevee & Maher Engineers, Inc. - February 27, 2015

This estimate is based on preliminary discussions with Town representatives reflected on the figure "Village Center Study 
Conceptual Sewer Collection System North Yarmouth, Maine" prepared by Sevee & Maher Engineers, Inc., dated 
2/26/2014 and as amended on February 12, 2015.
Septic system pretreatment based on estimated 50,000 gallons/day flow (185 3-bedroom houses).

ASSUMED COVERD IN PHASE 2

Phase 2A - Pretreatment at New Septic Field



Item Units Quantity Cost/Unit Total
Clearing/Grubbing (medium) ACRE 0.3 8,000.00$        2,400.00$                  
Ledge excavation - Trench CY 0 125.00$           -$                           
Loaming and Seeding SF 10,000 0.80$               8,000.00$                  
Bit. Paved Drive/Parking (3") SF 10,000 2.00$               20,000.00$                
Conc. Manhole (4' dia) EA 6 3,500.00$        21,000.00$                
Pump Station EA 0 20,000.00$      -$                           
4" PVC Sewer Force Main LF 0 28.00$             -$                           
12" PVC Gravity Sanitary Sewer Lines LF 2,000 45.00$             90,000.00$                
Common Borrow CY 0 15.00$             -$                           
Septic Field SF 0 4.00$               -$                           
Septic System Pre-treatment Tanks LS 0 250,000.00$    -$                           
Erosion Control LS 1 8,000.00$        8,000.00$                  
Mobilization/Demobilization LS 1 8,000.00$        8,000.00$                  

SUBTOTAL  = 160,000.00$              

*
Concept Adjustment / Contingency = 25% 40,000.00$                

Estimated Survey/Engineering/Permitting Costs 85,000.00$                
Survey 5,000.00$                  

Engineering Design 50,000.00$                
Maine DEP Permitting 20,000.00$                

Construction Oversight 10,000.00$                

TOTAL  = 285,000.00$              

Assumptions For Pricing:

Pretreatment cost ($10/gallon/day) provided from preliminary discussion with vendor.
No ledge anticipated in area of sewer collection system based on existing maps.
Included paving for 80% of sewer pipe work along the roadways.
Estimate does not include any new or existing Monitoring Costs.  To be determined with Maine DEP.
*This number has been rounded for estimating purposes

Village Center Study - Conceptual Sewer Collection System

Opinion of Probable Site Costs Prepared for Town of North Yarmouth
Prepared by Sevee & Maher Engineers, Inc. - February 17, 2015

This estimate is based on preliminary discussions with Town representatives reflected on the figure "Village Center Study 
Conceptual Sewer Collection System North Yarmouth, Maine" prepared by Sevee & Maher Engineers, Inc., dated 
2/26/2014 and as amended on February 12, 2015.

Phase 3 - Route 115 Leg



 

 

 

Village Center Study - Conceptual Sewer Collection System 

The following provides an overview of # of homes per phase. 

 Phase 1 (Route 9 Leg and Pretreatment)                              34-three bedroom home capacity (Ph. 1 & 2 from SME report) 

 Phase 1A (ALL new septic fields)                                          59-three bedroom homes (93 total) (Ph. 3 from SME report)  

 Phase 2 (Parsonage Road Leg)                                            No Increase in Capacity 

 Phase 2A (Pretreatment at New Field)                                  Double capacity (185 total-three bedroom homes) 

 Phase 3 (Route 115 Leg)                                                      No increase in Capacity 
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